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August 18, 2006 
 
12-Ora-5-5.8 
12-0E7404 
 
Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in IN ORANGE COUNTY, IN SAN 
CLEMENTE AT SOUTHBOUND AVENIDA PICO OFF-RAMP. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 7, 2006, instead of the original date of August 24, 2006. 
 
This addendum is being issued to set a new bid opening date as shown herein and revise, the Notice to Contractors and 

Special Provisions, the Proposal and Contract, and provide a copy of the Information Handout. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," the second and third pargraphs are revised as follows: 
 

"The Contractor shall furnish the Engineer with a statement from the vendor that the order for the sign 
panels and electrical materials required for this contract has been received and accepted by the vendor; and 
the statement shall be furnished within 180  calendar days after the contract has been approved by the 
Attorney General, or the attorney appointed and authorized to represent the Department of Transportation.  
The statement shall give the dates that the sign panels and electrical materials will be shipped.  If the 
Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's 
statement." 

"The work (except plant establishment work) shall be diligently prosecuted to completion before the 
expiration of 230 WORKING DAYS beginning on the one hundred eightieth day after approval of the 
contract." 

 
In the Special Provisions, Section 10-1.29, "PILING," subsection "MEASUREMENT AND PAYMENT (PILING)," the 

second pargraph is revised as follows: 
 

"Payment for cast-in-place concrete piling shall conform to the provisions in Section 49-6.02, 
"Payment," of the Standard Specifications and these special provisions except that, when the diameter of 
cast-in-place concrete piling is shown on the plans as 600 mm or larger, reinforcement in the piling will be 
paid for by the kilogram as bar reinforcing steel (retaining wall)." 
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12-Ora-5-5.8 
12-0E7404 
 

 
In the Proposal and Contract, the Engineer’s Estimate Items 35, 43, 55, 56, 58, and 70 are revised and Item 44 is deleted 

as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5, 
and 6 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

 
 

ENGINEER'S ESTIMATE 
12-0E7404 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 150747 REMOVE ROADSIDE SIGN (STRAP 
AND SADDLE BRACKET METHOD) 

EA 1   

 22 150760 REMOVE SIGN STRUCTURE  EA 1   

 23 150763 REMOVE SIGN PANEL AND SIGN 
FRAME  

EA 1   

 24 150771 REMOVE ASPHALT CONCRETE DIKE M 240   

 25 150806 REMOVE PIPE  M 2   

 26 150829 REMOVE RETAINING WALL  M 100   

 27 152392 RELOCATE ROADSIDE SIGN (WOOD 
POST)  

EA 1   

 28 152430 ADJUST INLET  EA 3   

 29 152432 ADJUST MANHOLE  EA 2   

 30 153215 REMOVE CONCRETE (CURB AND 
GUTTER)  

M 40   

 31 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 32 190101 ROADWAY EXCAVATION  M3 7810   

 33 192037 STRUCTURE EXCAVATION 
(RETAINING WALL)  

M3 1050   

 34 193013 STRUCTURE BACKFILL (RETAINING 
WALL)  

M3 1350   

 35 
(F) 

193031 PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) 

M3 133   

 36 198001 IMPORTED BORROW  M3 1980   

 37 
(S) 

200001 HIGHWAY PLANTING  LS LUMP SUM LUMP SUM  

 38 
(S) 

200114 ROCK BLANKET  M2 210   

 39 
(S) 

204099 PLANT ESTABLISHMENT WORK  LS LUMP SUM LUMP SUM  

 40 
(S) 

206401 MAINTAIN EXISTING IRRIGATION 
FACILITIES   

LS LUMP SUM LUMP SUM  
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ENGINEER'S ESTIMATE 

12-0E7404 
 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

208000 IRRIGATION SYSTEM  LS LUMP SUM LUMP SUM  

 42 
(S) 

208910 EXTEND 250 MM CONDUIT  M 10   

 43 250201 CLASS 2 AGGREGATE SUBBASE  M3 2500   

 44 BLANK      

 45 390155 ASPHALT CONCRETE (TYPE A)  TONN 3700   

 46 390171 ASPHALT CONCRETE BASE 
 (TYPE A)  

M3 1190   

 47 394040 PLACE ASPHALT CONCRETE DIKE 
(TYPE A)  

M 300   

 48 394044 PLACE ASPHALT CONCRETE DIKE 
(TYPE C)  

M 60   

 49 394046 PLACE ASPHALT CONCRETE DIKE 
(TYPE D)  

M 200   

 50 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)  

M 260   

 51 401108 EXIT RAMP CONCRETE PAVEMENT 
(RAPID SETTING CONCRETE) 

M3 160   

 52 404092 SEAL PAVEMENT JOINT  M 340   

 53 406003 TIE BAR (DRILL AND BOND)  EA 240   

 54 490657 600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

M 280   

 55 
(S-F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL  

M3 736   

 56 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 9.67   

 57 
(S) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)    

KG 64 864   

 58 
(S-F) 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 8390   

 59 
(S) 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 8390   

 60 
(S) 

561012 1524 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 

M 7   
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ENGINEER'S ESTIMATE 

12-0E7404 
 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 566011 ROADSIDE SIGN - ONE POST  EA 15   

 62 566012 ROADSIDE SIGN - TWO POST  EA 1   

 63 568016 INSTALL SIGN PANEL  EA 1   

 64 650069 450 MM REINFORCED CONCRETE 
PIPE  

M 37   

 65 703233 GRATED LINE DRAIN  M 110   

 66 707244 900 MM PRECAST CONCRETE PIPE 
MANHOLE  

M 2   

 67 721420 CONCRETE (DITCH LINING)  M3 15   

 68 731501 MINOR CONCRETE (CURB)  M3 15   

 69 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 10   

 70 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 1634   

 71 820107 DELINEATOR (CLASS 1)  EA 21   

 72 
(S) 

832003 METAL BEAM GUARD RAILING 
(WOOD POST)  

M 260   

 73 
(S) 

839555 END CAP  EA 1   

 74 
(S) 

839565 TERMINAL SYSTEM (TYPE SRT)  EA 3   

 75 
(S) 

839568 END ANCHOR ASSEMBLY 
 (TYPE SFT)  

EA 3   

 76 839726 CONCRETE BARRIER (TYPE 736A)  M 230   

 77 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING  

M2 82   

 78 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE  

M 2660   

 79 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE  

M 380   

 80 
(S) 

840564 200 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 3.66 M - 0.92 M) 

M 310   
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